STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 19/ 04 I N STANI SLAUS COUNTY I N RI VERBANK 05/ 20/ 04
CONTRACT NUMBER 10- 0E6204 AT VARI QUS LOCATI ONS CONTRACT CODE 'F '
LOCATI ON 10- STA-108-31.8/31.8 27 CONTRACT | TEMS
SI GNAL AND LI GHTI NG FEDERAL Al D ACST-P108-(041)E

PHG- P108- (041) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%

PROPGOSALS | SSUED 7 FUND TOTAL HB1 443, 000 TOTAL NUMBER OF WORKI NG DAYS 40
NUMBER OF Bl DDERS 3 ENG NEERS EST 328, 000. 00 AMOUNT UNDER 100, 453. 00 PERCENT UNDER EST 30. 63
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 227,547. 00 2 Rl CHARD A HEAPS 916 386-8857
ELECTRI CAL CONTRACTOR | NC 00472728
8909 FLORI N ROAD FAX 916 386-1354
SACRAMENTO CA 95829
2 231, 708. 00 3 GEORGE REED INC 209 523-0734
00211337
P O BOX 4760 FAX 209 523-4927
MODESTO CA 95352
3 274, 609. 00 1 CLAYBORN CONTRACTI NG 530 268-9512
GROUP I NC 00565144
10556 COwvBI E ROAD FAX 530 268-9524

AUBURN CA 95602-8908



10- 0OE6204 Bl D245
10- STA- 108 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 19/ 04 05/ 20/ 04

LI' ST OF

Bl DDER | D NAME AND ADDRESS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ADVANCED ENVI RONMENTAL SERVI CE
CORTE MADERA CA

BAYWOCD ENVI RONMENTAL
SAN RAFAEL CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

FARWEST SAFETY | NC
LODI CA

S J D CONSTRUCTI ON
OAKDALE CA

LEAD AND ARSENI C COVPLI ANCE PLAN

WATER PCOLLUTI ON CONTRCL PROGRAM

STRI PI NG AND LEAD COWPLI ANCE PLAN ( PARTI AL)

S| GNI NG AND PORTABLE CHANGEABLE MESSAGE SI GNS

ROADWORK, CONCRETE AND CONSTRUCTI ON AREA SI GNS
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Bl DDER | D
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SUMMARY
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DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

Bl DDER | D

RI CHARD A HEAPS ELECTRI CAL CONTRACTOR

8909 FLORI N ROAD
SACRAMENTO CA 95829

RI LEYS STRI PI NG SERVI CE
P O BOX 1188
BENI CI A CA 94510

S J D CONSTRUCTI ON
P O BOX 1301
CAKDALE CA 95361

STATEW DE SAFETY AND SI GNS

522 LI NDEN LN
NI POMO CA 93444

NAME AND ADDRESS

ELECTRI CAL

STRI PI NG

CONCRETE

SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

RI LEYS STRI PI NG SERVI CE
BENI Cl A CA

S J D CONSTRUCTI ON
OAKDALE CA

ITEM 6, 9 THRU 12 AND 24 THRU 26 (PORTI ON)

I TEMS 3 THRU 6,

16 THRU 18, 20 AND 23 ( PORTI ON)



10- 0OE6204 Bl D245

10- STA- 108 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 19/ 04 05/ 20/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 400. 00* 1, 400. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 750. 00* 750. 00
3 074029 TEMPORARY SI LT FENCE M 100 20. 00 2, 000. 00
4 032795 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 1 100. 00 100. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 500. 00* 1, 500. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 14, 500. 00* 14, 500. 00
7 120166 CHANNELI ZER ( SURFACE MOUNTED) EA 5 25. 00 125. 00
(LEFT IN PLACE)
8 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 3, 600. 00* 3, 600. 00
9 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 740 3.00 2,220. 00
STRI PE
10 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 610 2.00 1, 220. 00
11 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 40 25.00 1, 000. 00
12 150722 REMOVE PAVEMENT MARKER EA 250 2.00 500. 00
13 150730 REMOVE CHANNEL| ZERS EA 9 25. 00 225. 00
14 150742 REMOVE ROADSI DE S| GN EA 2 90. 00 180. 00
15 152390 RELOCATE ROADSI DE SI GN EA 1 300. 00 300. 00
16 152430 ADJUST | NLET EA 1 1, 000. 00 1, 000. 00
17 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 4, 000. 00* 4, 000. 00
18 190101 ROADWAY EXCAVATI ON VB 220 50. 00 11, 000. 00
19 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 1, 500. 00* 1, 500. 00
20 390102 ASPHALT CONCRETE ( TYPE A) TONN 280 125. 00 35, 000. 00
21 566011 ROADSI DE SI GN - ONE POST EA 3 300. 00 900. 00
22 568001 I NSTALL SI GN (STRAP AND SADDLE BRACKET EA 1 120. 00 120. 00
METHOD)
23 731502 M NOR CONCRETE (M SCELLANEOUS VB 53 475. 00 25, 175. 00
CONSTRUCTI ON)
24 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 96 55. 00 5, 280. 00
25 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1,910 4.00 7, 640. 00
( SPRAYABLE)
26 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 290 4.00 1, 160. 00
27 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 105, 152. 00* 105, 152. 00

TOTAL 227,547. 00
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231, 708. 00
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